



Bid Tabulation - Carth Path Installation and Resurfacing at Bunker Links Golf Course

Bids Due: 9/23/2026

Attended by: T.Miller/ D.Miles

COMPANY CITY, STATE	City Coal & Asphalt Pekin, IL	Taza Construction DBA Tiles in Style LLC South Holland, IL	Hoerrs Blacktop Trivoli, IL	Johnson Trucking & Blacktopping Gilson, IL
Description	Total Cost	Total Cost	Total Cost	Total Cost
Cart Path Installation for Hole 5	9,000.00	33,750.00	13,200.00	10,835.55
Cart Path Installation for Hole 6	12,000.00	24,300.00	15,340.00	9,950.00
Cart Path Installation for Hole 13	9,600.00	37,800.00	13,530.00	7,960.00
Cart Path Installation for Hole 14	4,860.00	27,000.00	6,930.00	4,029.75
Grand Total	35,460.00	122,850.00	49,000.00	32,775.30
Estimated Start Date:	10/26/2026	10/5/2026	mid to late October	not provided
Estimated Completion Date:	10/30/2026	10/30/2026	mid to late October	not provided
Working Days to Complete:	4 or 5	20	2	5
Bid Security:	None	Bid Bond	Bid Bond	Bid Bond

Rejected

Low and Best Bid