

CITY OF GALESBURG													
Purchasing													
Operating Under Council- Manager Government Since 1957													
MCCLURE ST RECONSTRUCTION													
Section: 22-00329-17-RP				BIDDER NAME:		Gunther Construcion Co		Illinois Civil Contractors		Brandt Construction Co.		McCarthy	
Bid Date: 4/19/2023				BIDDER ADDRESS:		816 N Henderson St		420 Pinecrst Drive		700 4th St. W.		5401 Victoria Avenue	
				CITY/STATE/ZIP:		Galesburg, IL 61401		East Peoria, IL 61611		Milan, IL 61264		Davenport, IA 52807	
ATTENDED BY: MILLER/GAVIN/WEST				Bid Bond		Bid Bond		Bid Bond		Bid Bond			
QTY	UNIT	ITEM		UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL	UNIT PRICE	TOTAL
2965	SQYD	GEO FAB FOR GRD STAB		\$ 2.31	\$ 6,849.15	\$ 2.53	\$ 7,501.45	\$ 3.00	\$ 8,895.00	\$ 3.00	\$ 8,895.00		
98	SQYD	AGG BASE CSE, TY B, 2"		\$ 16.57	\$ 1,623.86	\$ 8.75	\$ 857.50	\$ 22.00	\$ 2,156.00	\$ 75.00	\$ 7,350.00		
2979	SQYD	AGG BSE CSE, TY B, 6"		\$ 13.18	\$ 39,263.22	\$ 13.95	\$ 41,557.05	\$ 15.00	\$ 44,685.00	\$ 30.00	\$ 89,370.00		
31	SQYD	PCC BASE CRSE, 6"		\$ 118.93	\$ 3,686.83	\$ 164.68	\$ 5,105.08	\$ 200.00	\$ 6,200.00	\$ 130.00	\$ 4,030.00		
26	POUNDS	POLY BIT MATLS (TACK)		\$ 1.64	\$ 42.64	\$ 4.39	\$ 114.14	\$ 5.00	\$ 130.00	\$ 2.00	\$ 52.00		
4	TON	POLY HMA BC, IL9.5, N50		\$ 795.01	\$ 3,180.04	\$ 798.68	\$ 3,194.72	\$ 450.00	\$ 1,800.00	\$ 2,000.00	\$ 8,000.00		
4	TON	POLY SC, MIX "D", N50		\$ 795.01	\$ 3,180.04	\$ 798.68	\$ 3,194.72	\$ 450.00	\$ 1,800.00	\$ 2,000.00	\$ 8,000.00		
2885	SQYD	PCC PVT, 8"		\$ 65.93	\$ 190,208.05	\$ 86.69	\$ 250,100.65	\$ 98.00	\$ 282,730.00	\$ 113.00	\$ 326,005.00		
58	SQYD	PCC DWY PVT, 8"		\$ 69.20	\$ 4,013.60	\$ 113.03	\$ 6,555.74	\$ 90.00	\$ 5,220.00	\$ 100.00	\$ 5,800.00		
352	SQFT	PCC SW, 4"		\$ 21.06	\$ 7,413.12	\$ 12.32	\$ 4,336.64	\$ 19.00	\$ 6,688.00	\$ 26.00	\$ 9,152.00		
36	SQFT	DETECTABLE WARNING		\$ 31.57	\$ 1,136.52	\$ 36.57	\$ 1,316.52	\$ 50.00	\$ 1,800.00	\$ 60.00	\$ 2,160.00		
2821	SQYD	PAVEMENT REMOVAL		\$ 20.35	\$ 57,407.35	\$ 18.45	\$ 52,047.45	\$ 15.00	\$ 42,315.00	\$ 17.00	\$ 47,957.00		
86	SQYD	DRIVEWAY PVT REMOVAL		\$ 19.56	\$ 1,682.16	\$ 24.93	\$ 2,143.98	\$ 25.00	\$ 2,150.00	\$ 27.00	\$ 2,322.00		
98	FT	CCC&G REMOVAL		\$ 14.30	\$ 1,401.40	\$ 23.48	\$ 2,301.04	\$ 30.00	\$ 2,940.00	\$ 17.00	\$ 1,666.00		
321	SQFT	SIDEWALK REMOVAL		\$ 4.84	\$ 1,553.64	\$ 5.98	\$ 1,919.58	\$ 6.00	\$ 1,926.00	\$ 8.00	\$ 2,568.00		
1204	SQFT	MEDIAN REMOVAL		\$ 2.00	\$ 2,408.00	\$ 6.38	\$ 7,681.52	\$ 3.00	\$ 3,612.00	\$ 2.00	\$ 2,408.00		
2	EA	MH TO BE ADJ		\$ 688.56	\$ 1,377.12	\$ 1,251.52	\$ 2,503.04	\$ 1,500.00	\$ 3,000.00	\$ 1,000.00	\$ 2,000.00		
2	EA	INLET TO BE ADJ		\$ 848.09	\$ 1,696.18	\$ 1,251.52	\$ 2,503.04	\$ 1,600.00	\$ 3,200.00	\$ 1,000.00	\$ 2,000.00		
141	FT	CCC&G TB6.12		\$ 81.77	\$ 11,529.57	\$ 93.84	\$ 13,231.44	\$ 75.00	\$ 10,575.00	\$ 75.00	\$ 10,575.00		
219	SQFT	CONC MEDIAN, TY SM6.12		\$ 43.20	\$ 9,460.80	\$ 35.98	\$ 7,879.62	\$ 48.00	\$ 10,512.00	\$ 50.00	\$ 10,950.00		
1	LSUM	MOBILIZATION		\$ 10,731.71	\$ 10,731.71	\$ 29,539.25	\$ 29,539.25	\$ 30,000.00	\$ 30,000.00	\$ 58,000.00	\$ 58,000.00		
74	SQFT	EPOXY PVT MAR - LINE 4"		\$ 28.74	\$ 2,126.76	\$ 28.52	\$ 2,110.48	\$ 28.00	\$ 2,072.00	\$ 3.00	\$ 222.00		
1932	FT	EPOXY PVT MAR - LET & SYM		\$ 8.83	\$ 17,059.56	\$ 8.76	\$ 16,924.32	\$ 8.00	\$ 15,456.00	\$ 3.00	\$ 5,796.00		
129	FT	EPOXY PVT MAR - LINE 6"		\$ 13.25	\$ 1,709.25	\$ 13.16	\$ 1,697.64	\$ 9.00	\$ 1,161.00	\$ 4.00	\$ 516.00		
158	FT	EPOXY PVT MAR - LINE 12"		\$ 27.59	\$ 4,359.22	\$ 27.38	\$ 4,326.04	\$ 13.50	\$ 2,133.00	\$ 8.00	\$ 1,264.00		
1	LSUM	TRAF CONT & PROT, SPL		\$ 6,482.55	\$ 6,482.55	\$ 17,114.44	\$ 17,114.44	\$ 30,000.00	\$ 30,000.00	\$ 25,000.00	\$ 25,000.00		
1	LSUM	CONSTRUCTION LAYOUT		\$ 2,921.41	\$ 2,921.41	\$ 4,563.85	\$ 4,563.85	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00	\$ 15,000.00		
TOTAL COST					\$ 394,503.75		\$ 492,320.94		\$ 538,156.00		\$ 657,058.00		